STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

08/ 10/ 06
07-188804
07-LA-405-9. 4

PROPGCSALS | SSUED 14 FUND TOTAL HB1
NUMBER OF BI DDERS 7 ENG NEERS EST
PROGRAM ELEMENTS oHC
Bl D RANK Bl D TOTAL
1 1, 728, 899. 00
2 1, 767, 705. 00
3 1, 838, 352. 00
4 1, 891, 504. 00
5 1, 899, 300. 00

BI D

SUMMARY

IN LOS ANGELES COUNTY | N CARSON
FROM 0.5 KM EAST OF W LM NGICN
AVENUE UNDERCROSSI NG TO W LM NGTON
AVENUE

W DEN OFF RAMP TO 3 LANES

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

1, 940, 000
1,642,476. 10
BI DDER | D
7
2
4
1
6

AMOUNT OVER 86, 422. 90

RR

DEPARTMENT OF TRANSPORTATI ON

I NVOLVEMENT

Bl D245
PAGE 1
08/ 18/ 06
CONTRACT CCDE 'E '
69 CONTRACT | TEMS

FEDERAL AID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

PERCENT OVER

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

GRI FFI TH COVPANY

12200 BLOOWFI ELD AVENUE
SANTA FE SPRINGS CA 90670

HI GHLAND CONSTRUCTI ON | NC

133 N PI XLEY STREET
ORANGE CA 92868

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAI SER AVENUE

IRVINE CA 92614-5706

ALL AMERI CAN ASPHALT

P O BOX 2229
CORONA CA 92878-2229

BEADOR CONSTRUCTI ON COVPANY
I NC

26320 LESTER ClI RCLE

CORONA CA 92883

FAX

FAX

FAX

FAX

FAX

562 929-1128
00000088
562 864-8970

714 538-5156
00743775
714 538-5157

949 252- 0441
00615876
949 252-0266

951 736- 7600
00267073
951 739-4671

951 674-7352
00720483
951 674-7495

3. 0%
250

EST 5.26

CC PREF CLAI MED

SB PREF CLAI MED

COVPARI SON AMT:
1,717, 705. 00

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS



07- 188804 Bl D245

07- LA-405-9 PAGE 2
08/ 10/ 06 08/ 18/ 06
6 2,599, 796. 00 5 OLI VAS VALDEZ | NC 626 915-7633 SB PREF CLAI MED
00784558
P O BOX 4079 FAX 626 915-7683 BID IS OVER SBP
RANCHO CUCAMONGA CA 91729 PREFERENCE LIM TS
7 1, 594, 536. 00 3 ODONNELL CONSTRUCTI ON | NC 909 394-4510 SB PREF CLAI MED
OTHER REASON NT AWD 00772905
559 W COVI NA BLVD FAX 909 394-4750 COVPARI SON AMT:

SAN DI VAS CA 91773-2911 1, 544, 536. 00



07- 188804
07- LA-405-9
08/ 10/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

08/ 18/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

APCO
GOSHEN CA

CORAL CONSTRUCTI ON
W LSONVI LLE OR

CROWN FENCE
SANTA FE SPRI NGS CA

DYNALECTRI C
LOS ALAM TGS CA

ECO LOG C I NC
TEMECULA CA

GLOBAL ENVI RONMVENT NETWORK
FOUNTAI N VALLEY CA

PAVEMENT RECYCLI NG SYSTEM | NC
Rl VERSI DE CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

THOVAS AND PRATT
EL SOBRANTE CA

ASPHALT CONCRETE DI KE

SI GN STRUCTURE

FENCI NG

ELECTRI CAL

LANDSCAPI NG

MESSAGE BOARD RENTAL

COLD M LLI NG

STRI PI NG ( PORTI ON)

LEAD COVPLAI NCE PLAN AND TRAFFI C CONTROL SI GNS



07- 188804
07- LA-405-9
08/ 10/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 4

08/ 18/ 06

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CROWN FENCE
SANTA FE SPRI NGS CA

ECO LOG C
TEMECULA CA

MOCRE ELECTRI CAL
CORONA CA

SUDHAKAR COVPANY
WEST COVI NA CA

Bl DDER | D NAME AND ADDRESS

I TEMS 12 AND 56 THRU 59 ( PARTI AL)

| TEMS 29 THRU 32 ( PARTI AL)

| TEMS 64 THRU 68 (PARTI AL)

ITEMS 7, 13, 14 AND 60 THRU 63

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CALMEX ENG NEERI NG
Rl VERSI DE CA

CROMN FENCE
SANTA FE SPRI NGS CA

ECO LOG C
TEMECULA CA

MOORE ELECTRI CAL
CORONA CA

PAVEMENT RECYCLI NG
Rl VERSI DE CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

ASPHALT

VETAL BEAM GUARD RAI L

PLANTI NG AND | RRI GATI ON

LI GHTI NG AND SI GN | LLUM NATI ON

COLD PLANE

STRI PI NG



07- 188804
07- LA-405-9
08/ 10/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 5
08/ 18/ 06

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CORAL CONSTUCTI ON COVPANY
W LSONVI LLE OR

CROMN FENCE
SANTA FE SPRI NGS CA

ECO LOG C I NC
TEMECULA CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

MOORE ELECTRI C
CORONA CA

PENHALL COVPANY
ANAHEI M CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUDHAKAR COVPANY
WEST COVI NA CA

THOVAS AND PRATT
VALLEJO CA

OVERHEAD SI GN STRUCTURE AND MOBI LI ZATI ON ( PARTI AL)

METAL BEAM GUARD RAI L AND FENCI NG

PLANTI NG AND | RRI GATI ON

PREPARE LEAD COVPLI ANCE PLAN

PREPARE STORM WATER POLLUTI ON PREVENTI ON PLAN

ELECTRI CAL

REMOVE CONCRETE AND SEAL JO NT

CONSTRUCTI ON AREA SI GNS AND CHANNELI ZERS ( PARTI AL)

SI GNS AND TRAFFI C CONTROL ( PARTI AL)

STRI PI NG AND MARKI NG

TRAFFI C CONTROL ( PARTI AL)



07- 188804 Bl D245

07- LA-405-9 PAGE 6

08/ 10/ 06 08/ 18/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 A C DI KE COVPANY | TEMS 36 THRU 38 (PARTIAL)
LI NCOLN CA
BEADOR AND SON CONSTRUCTI ON | TEM 10 ( PARTI AL)
CORONA CA
CROWN FENCE ITEM5S 1, 12 AND 56 THRU 59
SANTA FE SPRI NGS CA
DYNALECTRI C | TEMS 64 THRU 68
LOS ALAM TGS CA
ECO LOG C | TEM5 29 THRU 32
TEMECULA CA
STERNDAHL ENTERPRI SES STRI PI NG

SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 BEADOR AND SON CONSTRUCTI ON K RAI L
CORONA CA
CALMEX ENG NEERI NG PAVI NG
CARSON CA
CROWN FENCE FENCI NG

SANTA FE SPRI NGS CA

DYNALECTRI C ELECTRI CAL
LOS ALAM TGS CA
CONTI NUED ON NEXT PAGE



07- 188804
07- LA-405-9
08/ 10/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 7

08/ 18/ 06
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ECO LOG C I NC
P O BOX 892786
TEMECULA CA 92589

PAVEMENT RECYCLI NG SYSTEM
P O BOX 1266
RI VERSI DE CA 92502

STERNDAHL ENTERPRI SES
11861 BRANFORD STREET
SUN VALLEY CA 91352

Bl DDER | D NAME AND ADDRESS

| RRI GATI ON

COLD PLANE ASPHALT CONCRETE

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CALMEX ENG NEERI NG
Rl VERSI DE CA

CORAL CONSTRUCTI ON COVPANY
W LSONVI LLE OR

CROWN FENCE
SANTA FE SPRI NGS CA

DYNALECTRI C
LOS ALAM TGS CA

ECO LOG C
TEMECULA CA

STERNDAHL ENTERPRI SES
SAN FERNANDO CA

ASPHALT CONCRETE

SI GN STRUCTURE

VETAL BEAM GUARD RAI L

ELECTRI CAL

| RRI GATI ON AND PLANTI NG

STRI PI NG



07- 188804 Bl D245

07- LA- 405- 9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8

08/ 10/ 06 08/ 18/ 06

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071322 TEMPORARY FENCE (TYPE CL-1.8) M 6 150. 00 900. 00
2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 10, 000. 00 10, 000. 00

PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 10, 000. 00 10, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00 10, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 143, 000. 00 143, 000. 00
6 (S) 120120 TYPE |11 BARRI CADE EA 2 200. 00 400. 00
7 (S) 120149 TEMPORARY PAVENMENT MARKI NG ( PAI NT) M2 15 50. 00 750. 00
8 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 390 3.00 1, 170. 00
9 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 44 50. 00 2, 200. 00
10 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 620 40. 75 25, 265. 00
11 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 28 300. 00 8, 400. 00
12 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 49 100. 00 4,900. 00
13 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 19 60. 00 1, 140. 00
14 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 11 100. 00 1, 100. 00
15 150742 REMOVE ROADSI DE S| GN EA 2 300. 00 600. 00
16 150760 REMOVE S| GN STRUCTURE EA 1 4,000. 00 4,000. 00
17 150806 REMOVE Pl PE M 31 200. 00 6, 200. 00
18 150820 REMOVE | NLET EA 2 3, 000. 00 6, 000. 00
19 150846 REMOVE CONCRETE PAVEMENT VB 20 400. 00 8, 000. 00
20 152440 ADJUST MANHOLE TO GRADE EA 1 2,000. 00 2, 000. 00
21 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1, 100 10. 00 11, 000. 00
22 153210 REMOVE CONCRETE VB 11 400. 00 4, 400. 00
23 153239 REMOVE CONCRETE ( CURB, GUTTER, AND VB 89 250. 00 22, 250. 00
SI DEWALK)

24 155003 CAP | NLET EA 3 3, 000. 00 9, 000. 00
25 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 98, 000. 00 98, 000. 00
26 190101 ROADWAY EXCAVATI ON VB 1, 040 75. 00 78, 000. 00
27 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 15, 000. 00 15, 000. 00
28 198001 | MPORTED BORROW MB 1,720 25. 00 43, 000. 00
29 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 25, 000. 00 25, 000. 00
30 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 1, 500. 00 1, 500. 00
31 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 32, 000. 00 32, 000. 00
32 (S) 208909 EXTEND 200 MM CONDUI T M 10 1, 000. 00 10, 000. 00
33 260301 CLASS 3 AGGREGATE BASE VB 440 133.00 58, 520. 00
34 280000 LEAN CONCRETE BASE VB 82 420. 00 34, 440. 00
35 390103 ASPHALT CONCRETE ( TYPE B) TONN 2,390 95. 00 227, 050. 00
36 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 150 50. 00 7,500. 00

AREA)



07- 188804 Bl D245

07- LA- 405- 9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
08/ 10/ 06 08/ 18/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 140 18. 00 2,520. 00
38 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 240 18. 00 4,320.00
39 401000 CONCRETE PAVENENT VB 150 500. 00 75, 000. 00
40 039615 CONCRETE PAVENMENT VB 33 1, 200. 00 39, 600. 00
(RAPI D STRENGTH CONCRETE)
41 404092 SEAL PAVEMENT JOI NT M 160 31. 00 4, 960. 00
42 404094 SEAL LONG TUDI NAL | SOLATI ON JOI NT M 200 31. 00 6, 200. 00
43 406003 TIE BAR (DRI LL AND BOND) EA 360 50. 00 18, 000. 00
44 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 21 2,500. 00 52, 500. 00
45 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 8, 800 10. 80 95, 040. 00
46 (SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 8, 800 1.09 9,592. 00
47 560233 FURNI SH FORVED PANEL SI GN ( OVERHEAD) MR 19 400. 00 7, 600. 00
48 560238 FURNI SH SI NGLE SHEET ALUM NUM SI GN M2 3 400. 00 1, 200. 00
(1.6 MV UNFRAVED)
49 560239 FURNI SH SI NGLE SHEET ALUM NUM SI GN MR 7 400. 00 2, 800. 00
(2.0 MVt UNFRAVED)
50 (S) 561015 1524 MM CAST- | N- DRI LLED- HOLE M 7 3, 200. 00 22, 400. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
51 566011 ROADSI DE SI GN - ONE POST EA 11 350. 00 3, 850. 00
52 650075 600 MM REI NFORCED CONCRETE PI PE M 140 650. 00 91, 000. 00
53 650079 900 MM REI NFORCED CONCRETE Pl PE M 12 1, 300. 00 15, 600. 00
54 039616 M NOR CONCRETE VB 61 800. 00 48, 800. 00
(CURB, GUTTER, SI DEWALK AND CURB RAMP)
55 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 1, 340 3.00 4,020. 00
56 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 7 215. 00 1, 505. 00
57 (S) 832003 METAL BEAM GUARD RAI LI NG (WOCD POST) M 240 87. 50 21, 000. 00
58 (S) 839578 END CAP (TYPE TQ) EA 1 300. 00 300. 00
59 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 1 1, 000. 00 1, 000. 00
60 (S) 840519 THERMOPLASTI C CROSSWALK AND M2 62 50. 00 3, 100. 00
PAVEMENT MARKI NG
61 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2,010 1. 80 3, 618. 00
62 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 140 3.25 3, 705. 00
63 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 230 10. 80 2,484.00
64 (S) 860400 LI GHTI NG ( TEVPORARY) LS LUMP SUM 18, 000. 00 18, 000. 00
65 (S) 861088 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 12, 000. 00 12, 000. 00
66 (S) 039617 REMOVE EXI STING SI GNAL AND LI GHTI NG LS LUMP SUM 8, 500. 00 8, 500. 00
EQUI PNENT

67 (S) 861501 MODI FY SI GNAL AND LI GHTI NG LS LUWVP SUM 134, 000. 00 134, 000. 00



Bl D245

07- 188804
07- LA-405-9 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 10
08/ 10/ 06 08/ 18/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 67, 000. 00 67, 000. 00
LS LUWVP SUM 25, 000. 00 25, 000. 00

68 (S) 861504
69 999990 MOBI LI ZATI ON
TOTAL 1, 728, 899. 00



| TEM
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07- 188804
07- LA-405-9
08/ 10/ 06

25, 000.

2, 000.
17, 000.
35, 000.

37500.
135100.
300.
1800.
1950.
2200.
86800.
14000.
4900.
2280.
1320.
200.
5700.
4650.
1000.
4000.
750.
8800.
2200.
17800.
1200.
25000.
67600.
2000.
146200.
17000.
9400.
35000.
5500.
37400.
30750.
227050.
10500.
2100.
3600.
71250.

SUMMARY

OF

REMA/

298750.
15000.
2100.
3600.
51000.

NG BI DDERS
FOURTH
Bl D AMOUNT

200. 00 1200
1, 900. 00 1900
83, 000. 00 83000.
11, 000. 00 11000.
103, 000. 00 103000.
81. 00 162.
108. 00 1620.
8.10 3159.
33. 00 1452.
179. 00 110980.
173. 00 4844,
46. 00 2254.
108. 00 2052.
108. 00 1188.
135. 00 270.
3, 800. 00 3800.
200. 00 6200.
4,800. 00 9600.
405. 00 8100.
1, 000. 00 1000.
11.00 12100.
550. 00 6050.
330. 00 29370.
1, 600. 00 4800.
1, 440. 00 1440.
116. 00 120640.
2, 860. 00 2860.
29. 60 50912.
50, 800. 00 50800.
9, 100. 00 9100.
33, 700. 00 33700.
513. 00 5130.
45. 30 19932.
630. 00 51660.
103. 00 246170.
40. 40 6060.
19. 40 2716.
19. 40 4656.
630. 00 94500.

Bl D245
PACGE 11
08/ 18/ 06

735.

250950.
11250.
1680.
2400.
110250.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68

69
TOT

07- 188804

07- LA-405-9
08/ 10/ 06
SECOND

Bl D AMOUNT
1, 500. 00 49500. 00
20. 00 3200. 00
20. 00 4000. 00
25.00 9000. 00
1, 000. 00 21000. 00
15. 00 132000. 00
1.00 8800. 00
400. 00 7600. 00
400. 00 1200. 00
400. 00 2800. 00
4, 500. 00 31500. 00
400. 00 4400. 00
345. 00 48300. 00
400. 00 4800. 00
550. 00 33550. 00
7.00 9380. 00
100. 00 700. 00
160. 00 38400. 00
1, 200. 00 1200. 00
1, 600. 00 1600. 00
60. 00 3720. 00
1.50 3015. 00
4.00 4560. 00
6. 00 1380. 00
15, 500. 00 15500. 00
11, 000. 00 11000. 00
8, 500. 00 8500. 00
135, 000. 00 135000. 00
81, 500. 00 81500. 00
50, 000. 00 50000. 00
1, 767, 705. 00

SUMMARY

OF REMA/
THI RD

Bl D AMOUNT
1, 200. 00 39600
40. 00 6400
40. 00 8000
25.00 9000
2,500. 00 52500
9. 55 84040
.50 4400
200. 00 3800
300. 00 900
300. 00 2100
2,500. 00 17500
500. 00 5500
300. 00 42000
400. 00 4800
1, 200. 00 73200
3. 00 4020
380. 00 2660
120. 00 28800
750. 00 750
1, 200. 00 1200
60. 00 3720
1.20 2412
3.30 3762
5. 60 1288
16, 000. 00 16000
11, 000. 00 11000
8, 500. 00 8500
135, 000. 00 135000
80, 000. 00 80000
200, 000. 00 200000
1, 838, 352. 00

FOURTH

Bl D AMOUNT
1, 900. 00 62700
140. 00 22400
140. 00 28000
47. 00 16920
540. 00 11340
11. 00 96800
1.10 9680
216. 00 4104
216. 00 648.
216. 00 1512
3, 300. 00 23100
310. 00 3410.
730. 00 102200.
865. 00 10380.
390. 00 23790.
6. 00 8040.
216. 00 1512.
87.00 20880
135. 00 135.
970. 00 970.
54. 00 3348.
1.10 2211.
3.25 3705.
5.40 1242.
15, 000. 00 15000.
10, 000. 00 10000.
8, 100. 00 8100
135, 000. 00 135000
80, 000. 00 80000
75, 000. 00 75000
1, 891, 504. 00

Bl D245
PAGE 12
08/ 18/ 06
FI FTH
Bl D AMOUNT
1, 700. 00 56100
69. 00 11040
55. 00 11000
23.00 8280
1, 850. 00 38850
10. 00 88000
1.00 8800
205. 00 3895
300. 00 900
240. 00 1680
3, 300. 00 23100
600. 00 6600
550. 00 77000
700. 00 8400
900. 00 54900
4.20 5628
400. 00 2800
120. 00 28800
770. 00 770
1, 320. 00 1320
54. 00 3348
2.00 4020
3.50 3990
12. 00 2760
17, 500. 00 17500
11, 000. 00 11000
9, 000. 00 9000
127, 500. 00 127500
93, 500. 00 93500
188, 000. 00 188000
1, 899, 300. 00



07- 188804 Bl D245

07- LA-405-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 13
08/ 10/ 06 08/ 18/ 06
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT

1 250. 00 1500. 00 150. 00 900. 00

2 7, 000. 00 7000. 00 7, 000. 00 7000. 00

3 15, 000. 00 15000. 00 28, 000. 00 28000. 00

4 20, 000. 00 20000. 00 5, 500. 00 5500. 00

5 145, 000. 00 145000. 00 50, 000. 00 50000. 00

6 500. 00 1000. 00 100. 00 200. 00

7 60. 50 907. 50 56. 00 840. 00

8 5.50 2145. 00 5.50 2145. 00

9 65. 00 2860. 00 40. 00 1760. 00
10 210. 00 130200. 00 52. 00 32240. 00
11 375. 00 10500. 00 300. 00 8400. 00
12 65. 00 3185. 00 70. 00 3430. 00
13 27.50 522.50 26. 00 494. 00
14 82. 50 907. 50 77.00 847. 00
15 250. 00 500. 00 100. 00 200. 00
16 15, 000. 00 15000. 00 3, 000. 00 3000. 00
17 250. 00 7750. 00 60. 00 1860. 00
18 2, 000. 00 4000. 00 800. 00 1600. 00
19 1, 000. 00 20000. 00 110. 00 2200. 00
20 1, 100. 00 1100. 00 1, 300. 00 1300. 00
21 15. 00 16500. 00 8. 00 8800. 00
22 625. 00 6875. 00 110. 00 1210. 00
23 325. 00 28925. 00 90. 00 8010. 00
24 1, 250. 00 3750. 00 800. 00 2400. 00
25 15, 000. 00 15000. 00 15, 000. 00 15000. 00
26 200. 00 208000. 00 46. 00 47840. 00
27 2, 000. 00 2000. 00 2, 000. 00 2000. 00
28 285. 00 490200. 00 46. 00 79120. 00
29 16, 200. 00 16200. 00 15, 000. 00 15000. 00
30 9, 240. 00 9240. 00 9, 000. 00 9000. 00
31 35, 000. 00 35000. 00 33, 000. 00 33000. 00
32 600. 00 6000. 00 550. 00 5500. 00
33 125. 00 55000. 00 110. 00 48400. 00
34 450. 00 36900. 00 280. 00 22960. 00
35 125. 00 298750. 00 118. 00 282020. 00
36 60. 00 9000. 00 70. 00 10500. 00
37 20. 00 2800. 00 12. 00 1680. 00
38 14. 00 3360. 00 12. 00 2880. 00
39 670. 00 100500. 00 520. 00 78000. 00



07- 188804 Bl D245

07- LA-405-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 14
08/ 10/ 06 08/ 18/ 06
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT

40 1, 500. 00 49500. 00 950. 00 31350. 00
41 135. 00 21600. 00 20. 00 3200. 00
42 135. 00 27000. 00 20. 00 4000. 00
43 60. 00 21600. 00 25.00 9000. 00
44 2, 800. 00 58800. 00 2,500. 00 52500. 00
45 10. 10 88880. 00 12. 00 105600. 00
46 1.00 8800. 00 1.10 9680. 00
47 322.50 6127. 50 210. 00 3990. 00
48 542. 50 1627. 50 210. 00 630. 00
49 395. 00 2765. 00 210. 00 1470. 00
50 3, 200. 00 22400. 00 2, 800. 00 19600. 00
51 450. 00 4950. 00 500. 00 5500. 00
52 375. 00 52500. 00 300. 00 42000. 00
53 500. 00 6000. 00 450. 00 5400. 00
54 700. 00 42700. 00 750. 00 45750. 00
55 11. 35 15209. 00 2.00 2680. 00
56 220. 00 1540. 00 370. 00 2590. 00
57 90. 00 21600. 00 115. 00 27600. 00
58 140. 00 140. 00 750. 00 750. 00
59 1, 000. 00 1000. 00 1, 300. 00 1300. 00
60 49. 50 3069. 00 47.00 2914. 00
61 1.85 3718. 50 1.80 3618. 00
62 3.30 3762. 00 3. 20 3648. 00
63 11. 00 2530. 00 11.00 2530. 00
64 15, 400. 00 15400. 00 18, 000. 00 18000. 00
65 11, 000. 00 11000. 00 13, 000. 00 13000. 00
66 8, 250. 00 8250. 00 9, 000. 00 9000. 00
67 135, 000. 00 135000. 00 127, 000. 00 127000. 00
68 79, 250. 00 79250. 00 65, 000. 00 65000. 00
69 150, 000. 00 150000. 00 150, 000. 00 150000. 00

TOT 2,599, 796. 00 1, 594, 536. 00



